
Client : Quench and Connect

Attn: Kathryn R. Ely

E-mail: krely@cox.net

Tel: 619-226-7303

Date : 7th March 2013

BILL No 1: PRELIMINARIES AND GENERAL
Item Description Unit Qty Rate Amount

UGX UGX
1.0 Preliminaries and General
1.1 Mobilisation of personnel, equipment and materials Sum LS 1,000,000 1,000,000
1.2 Provision of all temporary facilities Sum LS 200,000 200,000
1.3 Hydrogeological  investigations and siting No. 1 1,200,000 1,200,000
1.4 Preparation and submission of completion report Sum LS 100,000 100,000

Total of Bill No 1 carried to summary 2,500,000

BILL No 2: BOREHOLE CONSTRUCTION
Item Description Unit Qty Rate Amount

UGX UGX
2.0 Borehole Construction
2.1 Setting up and dismantling at every site No. 1 700,000 700,000
2.2 Drilling 10 ⅝'' in overburden m 45 120,000 5,400,000

2.2.2 Installation and removal of temporal steel casing (8" diameter) m 45 40,000 1,800,000
2.3 Drilling 7-8'' in fractured zone and consolidated formation m 25 100,000 2,500,000
2.4 Sampling and storage of representative drill samples No. 1 100,000 100,000
2.5 Supply and installation of uPVC plain casing (5'' ND) m 59 60,000 3,540,000
2.6 Supply and installation of  uPVC screen casing (5'' ND) m 11 65,000 715,000
2.7 Supply and installation of gravel pack (50 Kg bags) bags 30 20,000 600,000
2.8 Supply and Installation of inert backfill No. 1 70,000 70,000
2.9 Casting of sanitary seal No. 1 70,000 70,000
2.10 Well development Hr 1 200,000 200,000
2.11 Test Pumping and Water Quality Analysis 0

2.11.1 Test pump installation and removal No. 1 250,000 250,000
2.11.2 Pumping time Hr 3 100,000 300,000
2.11.3 Recovery time Hr 1 60,000 60,000
2.11.4 Water sampling No. 1 10,000 10,000
2.11.5 Water Quality analysis No. 1 200,000 200,000
2.12 Well capping No. 1 60,000 60,000
2.13 Clearing site No. 1 100,000 100,000
2.14 Standing time hrs 0 300,000 0

Total of Bill No. 2 carried to summary 16,675,000

BILL No. 3: HAND PUMP INSTALLATION
Item Description Unit Qty Rate Amount

UGX UGX
3.0 Hand pump installation
3.1 Casting inclusive of pedestal fixing No 1 600,000 600,000

3.2 Supply and installation of U2 hand pump super structure incl. water 
tank and pump head No 1 750,000 750,000

3.3 Supply and installation of 1 ¼" GI riser pipes (in 3m lengths) and 
connecting rods

m 39 45,000 1,755,000

3.4 Supply and installation of U2  pump cylinder No 1 150,000 150,000
3,255,000

SUMMARY OF BILL OF QUANTITIES

Bill No. Description Amount 
UGX

1 Preliminaries and General 2,500,000
2 Borehole Construction 16,675,000
3 Hand pump Installation 3,255,000

22,430,000
Conversion of UGX in USD at the rate of 2,600/$ USD 8,627 $

NOTE:
1) Minimum yield for a successful borehole is 500 l/h (Ugandan National Standard).

Dr. Flavio Pasqualato
Tel: 0772 432684
E-mail: draco@infocom.co.ug
Managing Director

 

TOTAL

DRACO (U) LTD.
BILL OF QUANTITIES FOR DRILLING OF ONE HAND PUMP BOREHOLE 

(Estimated depth 70 metres)
AT ST. ANNE GRACE S.S., NAKIFUMA, MUKONO DISTRCT

Total of Bill No. 3 carried to summary
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